

CITY OF LAKE CHARLES, LA
 Water & Wastewater Treatment Plants - Building Demolition - Hurricane Laura (DR-4559-LA) Recovery Program
 CAPITAL PROJECT NO. HL-SOV-26.A, 28, 34, 36, 81.D.2, 111

Bid Tabulation for Bids Due: December 6th, 2022

Ref. No.	ITEM DESCRIPTION	QUANTITIES	UNITS	Alfred Palma, LLC. LA Contractors License # 21546		Construction Management Enterprises, LA Contractors License # 56068		Hackley Enterprises LA Contractors License # 71691		PERC Development, LLC LA Contractors License # 57361		Wilkerson Transportation LA Contractors License # 50997	
				UNIT PRICE	TOTAL	UNIT PRICE	TOTAL	UNIT PRICE	TOTAL	UNIT PRICE	TOTAL	UNIT PRICE	TOTAL
Base Bid 001	Demolition, Removal, and Disposal of Existing McNeese WTP Lab Building SOV 111)	1	LS	\$ 35,754.00	\$ 35,754.00	NONRESPONSIVE		\$ 41,963.00	\$ 41,963.00	\$ 26,589.90	\$ 26,589.90	** \$ 44,500.00	\$ 44,500.00
Base Bid 002	Asbestos Abatement of Existing McNeese WTP Lab Building SOV 111)	1	LS	\$ 9,870.00	\$ 9,870.00	NONRESPONSIVE		\$ 24,563.00	\$ 24,563.00	\$ 24,552.50	\$ 24,552.50	** \$ 18,500.00	\$ 18,500.00
Base Bid 003	Demolition, Removal, and Disposal of Existing WWTP B/C Recreation MTC Building (SOV 26.A)	1	LS	\$ 10,267.00	\$ 10,267.00	NONRESPONSIVE		\$ 12,169.85	\$ 12,169.85	\$ 9,150.00	\$ 9,150.00	** \$ 25,000.00	\$ 25,000.00
Base Bid 004	Demolition, Removal, and Disposal of Existing WWTP B/C Mechanic Shop & Pump Storage Building (SOV 28)	1	LS	\$ 10,050.00	\$ 10,050.00	NONRESPONSIVE		\$ 20,866.95	\$ 20,866.95	\$ 10,736.00	\$ 10,736.00	** \$ 25,000.00	\$ 25,000.00
Base Bid 005	Asbestos Abatement of Existing WWTP B/C Mechanic Shop & Pump Storage Building (SOV 28)	1	LS	\$ 1,370.00	\$ 1,370.00	NONRESPONSIVE		\$ 3,393.00	\$ 3,393.00	\$ 4,910.50	\$ 4,910.50	** \$ 8,950.00	\$ 8,950.00
Base Bid 006	Demolition, Removal, and Disposal of Existing WWTP B/C Storage Building (SOV 34)	1	LS	\$ 715.00	\$ 715.00	NONRESPONSIVE		\$ 3,797.55	\$ 3,797.55	\$ 761.28	\$ 761.28	** \$ 5,000.00	\$ 5,000.00
Base Bid 007	Demolition, Removal, and Disposal of Existing WWTP B/C Mechanic/Supervisor Building (SOV 36)	1	LS	\$ 886.00	\$ 886.00	NONRESPONSIVE		\$ 3,783.05	\$ 3,783.05	\$ 946.72	\$ 946.72	** \$ 5,000.00	\$ 5,000.00
Base Bid 008	Demolition, Removal, and Disposal of Existing WWTP B/C Map Building (SOV 40)	1	LS	\$ 2,710.00	\$ 2,710.00	NONRESPONSIVE		\$ 4,508.05	\$ 4,508.05	\$ 2,898.72	\$ 2,898.72	** \$ 12,000.00	\$ 12,000.00
Base Bid 009	Asbestos Abatement of Existing WWTP B/C Map Building (SOV 40)	1	LS	\$ 2,300.00	\$ 2,300.00	NONRESPONSIVE		\$ 9,193.00	\$ 9,193.00	\$ 5,002.00	\$ 5,002.00	** \$ 5,000.00	\$ 5,000.00
Base Bid 010	Demolition, Removal, and Disposal of Existing WWTP A Storage Building (SOV 81.D.2)	1	LS	\$ 13,120.00	\$ 13,120.00	NONRESPONSIVE		\$ 12,383.00	\$ 12,383.00	\$ 13,420.00	\$ 13,420.00	** \$ 35,000.00	\$ 35,000.00
Base Bid 011	Asbestos Abatement of Existing WWTP A Storage Building (SOV 81.D.2)	1	LS	\$ 4,000.00	\$ 4,000.00	NONRESPONSIVE		\$ 32,683.00	\$ 32,683.00	\$ 7,015.00	\$ 7,015.00	** \$ 4,500.00	\$ 4,500.00
Alt. No.1 012	Demolition, Removal, and Disposal of Existing McNeese WTP Lab Building Foundation (SOV 111)	1	LS	\$ 5,635.00	\$ 5,635.00	NONRESPONSIVE		\$ 2,200.00	\$ 2,200.00	\$ 4,270.00	\$ 4,270.00	** \$ 12,000.00	\$ 12,000.00
Alt. No.1 013	Demolition, Removal, and Disposal of Existing WWTP B/C Recreation MTC Building Foundation (SOV 26.A)	1	LS	\$ 2,041.00	\$ 2,041.00	NONRESPONSIVE		\$ 1,100.00	\$ 1,100.00	\$ 1,525.00	\$ 1,525.00	** \$ 8,000.00	\$ 8,000.00
Alt. No.1 014	Demolition, Removal, and Disposal of Existing WWTP B/C Mechanic Shop & Pump Storage Building Foundation (SOV 28)	1	LS	\$ 3,536.00	\$ 3,536.00	NONRESPONSIVE		\$ 1,100.00	\$ 1,100.00	\$ 2,684.00	\$ 2,684.00	** \$ 10,000.00	\$ 10,000.00
Alt. No.1 015	Demolition, Removal, and Disposal of Existing WWTP A Storage Building Foundation (SOV 81.D.2)	1	LS	\$ 3,536.00	\$ 3,536.00	NONRESPONSIVE		\$ 1,100.00	\$ 1,100.00	\$ 2,684.00	\$ 2,684.00	** \$ 11,000.00	\$ 11,000.00
Alt. No.1 016	Furnish and Install Structural Backfill Material at McNeese WTP Lab Building (SOV 111)	269	CY	\$ 18.00	\$ 4,842.00	NONRESPONSIVE		\$ 15.74	\$ 4,234.06	\$ 19.52	\$ 5,250.88	** \$ 18.59	\$ 5,000.00
Alt. No.1 017	Furnish and Install Structural Backfill Material at WWTP B/C Recreation MTC Building (SOV 26.A)	93	CY	\$ 18.00	\$ 1,674.00	NONRESPONSIVE		\$ 26.70	\$ 2,483.10	\$ 19.52	\$ 1,815.36	** \$ 26.88	\$ 2,500.00
Alt. No.1 018	Furnish and Install Structural Backfill Material at WWTP B/C Mechanic Shop & Pump Storage Building Foundation (SOV 28)	163	CY	\$ 18.00	\$ 2,934.00	NONRESPONSIVE		\$ 15.72	\$ 2,562.36	\$ 19.52	\$ 3,181.76	** \$ 18.40	\$ 3,000.00
Alt. No.1 019	Furnish and Install Structural Backfill Material at WWTP A Storage Building (SOV 81.D.2)	185	CY	\$ 18.00	\$ 3,330.00	NONRESPONSIVE		\$ 13.84	\$ 2,560.40	\$ 19.52	\$ 3,611.20	** \$ 16.22	\$ 3,000.00
Alt. No.2 020	Furnish and Install 6-inch #610 Limestone Parking Lot at WWTP B/C Mechanic Shop and Pump Storage (SOV 28)	490	SY	\$ 22.70	\$ 11,123.00	NONRESPONSIVE		\$ 13.74	\$ 6,732.60	\$ 31.72	\$ 15,542.80	** \$ 10.20	\$ 5,000.00
Total Base Bid					\$ 91,042.00	NONRESPONSIVE		\$ 169,303.45	** \$ 105,982.62	\$ 188,450.00			
Total Alternate No.1					\$ 27,528.00	NONRESPONSIVE		\$ 17,339.92	** \$ 25,022.20	\$ 54,500.00			
Total Alternate No.2					\$ 11,123.00	NONRESPONSIVE		\$ 6,732.60	** \$ 15,542.80	\$ 5,000.00			
Total Base Bid + Alternate No.1 & No.2					\$ 129,693.00	NONRESPONSIVE		\$ 193,375.97	** \$ 146,547.62	\$ 247,950.00			

** Math Corrected and Reflected In Total.

